
TO:

STATE PROCUREMENT OFFICE

NOTICE & REQUEST FOR SOLE SOURCE

Chief Procurement Officer

‘12 3t126 A9M

$IATt PRDCUE1ENT OFF ice
STATE OF HAWAII

FROM: Department of Labor and Industrial Relations

Name ofRequesting Department

Pursuant to HRS §1 03D-306 and HAR chapter 3-122, Subchapter 9, the Department requests sole source approval to purchase thefollowing:

2. Vendor/Contractor/Service Provider Name: 3. Amount of Request:

Oahu Computers $25,000.00

4. Term of contract (shall not exceed 12 months), if applicable: 5. Prior SPO-001, Sole Source(SS) No.:

From: upon execution To: completion (< 12 mos.) 7/f
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1. Describe the goods, services, or construction to be procured.

As part of a DLIR IT upgrade, the Hawaii Civil Rights Commission (HCRC) is replacing 29 desktop computers and its network
server. The HCRC purchased its desktop computers and server in 2007, with migration to the current system completed in
2008. Several of the desktops have failed, and we are experiencing problems with the server. The DLIR/HCRC needs to
procure the services of a contractor/consultant, Oahu Computers, to execute migration of data from the existing server to
new server and to upgrade and migrate the HCRC database to the new server.

6. Describe in detail the following:

a. The unique features, characteristics, or capabilties of the goods, service or construction.
The HCRC database must be upgraded in order to maintain functionality and compatability on new server and desktops when
the database is migrated to the new server. Once this upgrade is completed, the functionality of the database should be
improved to the point that specialized and unique knowledge will no longer be required to main the database.

b. How the unique features, characteristics or capabilites of the goods, service or construction are essential for the
department to accomplish its work.

The HCRC database is critical to HCRC operations. See Request to Acquire Services of a Contractor (Consultant) to Upgrade
and Migrate Database to New Server. (Attached), approved by Chief Information Officer Sanjeev Bhagowalia.



7. Describe the efforts and results in determining that this is the only vendor/contractor/service provider who can provide
the goods, services or construction.
Oahu Computers has been prviding technical support and sservice on the HCRCs server and database dating back to May
2006, including migration of the HCRC database from the old sserver to the current server in 2007-2008. This work required
reverse engineering and reprogramming due to the age of and lack of documentation on the HCRC legacy SQL/Access
database. Oahu Computers is uniquely qualified to perform the services required, having performed the reverse engineering
and reprogramming required for the migration of the HCRC database in 2007. Their special/proprietary knowledge will
allow them to upgrade and migrate the HDCRC database to provide full access capability and compatability.

8. Alternate source. Describe the other possible sources for the goods, services, or construction that were investigated
but did not meet the department’s needs.
N/A.

9. Identify the primary individual(s) who is knowledgeable about this request, who will conduct and manage this process,
and has 1) appropriate written delegated procurement authority; 2) completed mandatory training; and 3) who SPO may
contact for follow up inquiry, if any.
(Type over “example” and delete cells not used.)

Name of Department Personnel Division/Agency Phone Number E-mail Address

Norman Ahu DLIR 586-8888 Norman Ahu/DLIR/StateHiUS

Department shall ensure adherence to applicable administrative and statutory requirements, including HAR chapter 3-122, Subchapter
15, Cost or Pricing Data if required.

All requirements/approvals and internal controlsfor this expenditure is the responsibility of the department.
I certify that the information provided is to the best ofmy knowledge, true and correct

JUN 1 5 2012

Department Head Signature Date
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For Chief Procurement Officer Use Oniy

Date Notice Posted:

Submit written objection to this notice to issue a sole source contract within seven calendar days or as othewise allowed from
date notice posted to:

state.procurement.office@hawaii.gov

Chief Procurement Officer (CPO) Comments:

This request is disapproved as it lacks justification as a sole source. There are other companies
that may be able to provide the required services. The department has not established that the
service required has a unique feature, characteristic, or capability essential to the department to
accomplish its work and is available from one supplier or source. In addition, the vendor is not
compliant with HRS section 103D-310(c) and HAR section 3-122-112 (ie. must be compliant on
Hawaii Compliance express (HCE).

Department is reminded that Procurement Delegation No. 2010-01, Amendment 1 states”..
.procurement requests submitted to the SPO from departmental personnel without written
delegated procurement authority and the appropriate mandatory procurement training will be
returned. Department may submit form SPO-007, Notice ofRequestfor Exemptionfrom HRS
Chapter 103D, with justification why it is not practicable or not advantageous for the department
to procure by competitive means.

If there are any questions, please contact Bonnie Kahakui at 587-4702, or
bonnie.a.kahakuihawaii.gov.

Approved ‘bisapproved D No Action Required

fChiefProcurementOffi r ignature Date

Form 5PO-OO1 (rev 01/12/2012) Sole Source No.

_________________
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NEIL ABERCROMBIE DWIGHT V. TAKAMINE

GOVERNOR DIRECTOR

AUDREY HIDANO
DEPUTY DIRECTOR

______________

4-i2 ZiiS

________________

STATE OF HAWAII
EPARTMENT OF LABOR AND INDUSTRIAL RELATIONS

830 PUNCHBOWL STREET. ROOM 321
HONOLULU, HAWAII 96813

w.hawpii.oov/Iabor
Phone: (808) 586-8842/ Fax: (808) 586-9099

_________—_______________

Email: dlir.direCtor@hawaii.gov
OFFiCE CF 1E C0;vPTR0LLER

STATE OF AWAll
May 7, 2012

TO: Sanjeev Bhagowalia, Chief Information Officer
Office of Information Management and Technology

THROUGH: Dean H. Seki, Comptroller
Department of Accounting and General Services

FROM: Dwight Takaniine, Director
Department of Labor and Industrial Relations

SUBJECT: Request to Acquire the Services of a Contractor (Consultant) to Upgrade
and Migrate Database to New Server

Pursuant to Administrative Directive No. 11-12 dated September 29, 2011 and Executive
Memorandum No. 11-07 dated June 16, 2011, the Department of Labor and Industrial Relations
(DL]R) respectfully requests your approval to acquire the services of a contractor (consultant),
Oahu Computers, to execute migration of data from the existing server to new server and to
upgrade and migrate of the Hawaii Civil Rights Commission (HCRC) database to the new server.

As part of a DLIR IT upgrade, the HCRC is replacing 29 desktop computers and its network
server. The HCRC last purchased desktop computers and server in 2007, and migration to the
current system was completed in January 2008. However, since then several of the desktop
computers have failed, and there have been problems with the server. Also, MS will no longer
support and issue security updates for Windows XP after April 2014.

Oahu Computers has been providing technical support and service n the HCRC’s server and
database dating back to May 2006, including migration of the HCRC database from the old

server to the current server in 2007-2008. This work required reverse engineering and
reprogramming due to the age of and lack of documentation on the HCRC legacy SQL/Access

database.

Oahu Computers is uniquely qualified to perform the services required, having performed the

reverse engineering and reprogramming required for implementation of the HCRC database from

the old server to the current server in 2007. They have special/proprietary knowledge that will
allow them to upgrade and migrate the HCRC database to provide full access compatibility, and
capability on the database for the new desktops on the network. With this upgrade, the
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Sanjeev Bhagowalia
Page 2
May 7, 2012

functionality of the HCRC database should be improved to the point that it will no longer require
specialized and unique knowledge to maintain the database. The HCRC database is critical to
HCRC operations.

The cost of the contract will be approximately $25,000 and will be paid for entirely by general
funds. We plan on implementing the upgrade and migration by December 31, 2012, or earlier if
possible.

Upon your approval, DLIR will follow the Stat&s procurement policies to acquire the services of
a contractor (consultant), with Oahu Computers as a sole source. Your consideration of our
request is much appreciated. Should you have questions regarding this request, please call me at
586-8844 or have your staff call William Hoshijo, HCRC Executive Director, at 586-8644.

[ APPROVED [ ] DISAPPROVED [ J DEFER

DEAN H. SEKI Date
Comptroller

[2{OVED [ ] DISAPPROVED [ ] DEFER

/az
SAE)/’HAGOWALIA Date

,“
Cliç4fiformation Officer

Date

C: Norman Ahu, Administrative Services Office


